ECUA No. CS-141E
Bid No. CC 2010-10
HMM Project No. 239903

BID SUMMARY

EMERALD COAST UTILITIES AUTHORITY
Emergency Operations Support
Addition & Alterations to the Customer Services Bldg.
Bid Opening May 18, 2010

Hatch Mott
MacDonald

CATHEY THE GREEN- HEWES & JACK MOORE & LARRY HALL LORD & SON ROD COOKE SHARPE, INC. TERHAAR & VANCE McCOWN
CONSTRUCTION SIMMONS COMPANY, LLC COMPANY CONSTRUCTION, CONSTRUCTION, CONSTRUCTION, CRONLEY CONSTRUCTION
COMPANY INC. INC. INC. GENERAL
GENERAL CONTRACTORS CONTRACTORS,
INC.
Item Bid Item Amount Amount Amount Amount Amount Amount Amount Amount Amount Amount
1 |Base Bid $6,187,404 $6,514,517 $6,034,338 $6,975,000 $5,946,000 $5,324,600 $6,205,000 $6,100,000 $6,376,500 $6,104,630
(See Footnote
No. 1 below)
Deductive Alternates
2 JAlternate D-1 Fencing $0 ($13,000) ($8,200) ($9,500) ($8,100) ($9,800) ($9,000) ($8,800) ($8,900) ($10,000)
3 |Base Bid w/ Alt. D-1 $6,187,404 $6,501,517 $6,026,138 $6,965,500 $5,937,900 $5,314,800 $6,196,000 $6,091,200 $6,367,600 $6,094,630
4 |Alternate D-2: Pavilion & Courtyard $0 ($116,000) ($87,300) ($70,000) ($83,000) ($81,700) ($84,000) ($102,000) ($105,000) ($73,000)
5 |Base Bid w. Alt. D-1 and D-2 $6,187,404 $6,385,517 $5,938,838 $6,895,500 $5,854,900 $5,233,100 $6,112,000 $5,989,200 $6,262,600 $6,021,630
6 JAltenate D-3: Walkway Cover $0 ($36,000) ($29,400) ($25,000) ($28,000) ($26,600) ($29,000) ($26,000) ($26,600) ($23,040)
7 |Base Bid w/ Alt. D-1, D-2 and D-3 $6,187,404 $6,349,517 $5,909,438 $6,870,500 $5,826,900 $5,206,500 $6,083,000 $5,963,200 $6,236,000 $5,998,590
8 JAlternate D-4: HR Building Demolition $0 ($29,000) ($50,000) ($130,000) ($49,000) ($35,200) ($60,000) ($18,000) ($78,800) ($56,700)
9 |Base Bid w/ Alt. D-1, D-2,D-3 and D-4 $6,065,111 $6,320,517 $5,859,438 $6,740,500 $5,777,900 $5,171,300 $6,023,000 $5,945,200 $6,157,200 $5,941,890
12 |Total Alternate Amount ($122,293) ($194,000) ($174,900) ($234,500) ($168,100) ($153,300) ($182,000) ($154,800) ($219,300) ($162,740)
(See Footnote
No. 2 below)

Footnote No. 1: Base Base amount corrected due to mathematical error.

Footnote No. 2: Total Deductive Alternate amount corrected due to mathematical error.
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